



**Date: November 12, 2014**

**Owner: City of Flowery Branch, Georgia**

**Project: Cinnamon Cove Treatment Plant Replacement Project**

**ADDENDUM NUMBER ONE**

1. The following Addendum hereby amends and/or modifies the Contract Documents and any previous addenda as indicated and as issued by McKim & Creed. All Bidders are subject to the provisions of this Addendum. Bidders shall acknowledge receipt of this Addendum on the Bid Form.
2. Change the Bid Date To: **11:00 A.M. Local Time on Friday, December 5, 2014.**

Keith Hendrix, PE  
McKim & Creed

**End of Addendum Number One**